CONTRACT

Letting Date: Mar 19, 2019 10:00 A.M. Contract ID: 77-3125-614 Call Order No.: 106

County: POLK Project Engineer: FOX ENGINEERING ASSOCIATES,
INC.

Cost Center: Object Code: 890 DBE Commitment: $0.00

Contract Work Type: PCC PAVEMENT - GRADE & REPLACE

This agreement made and entered by and between the Contracting Authority,
CITY OF GRIMES
and Contractor,

CONCRETE TECHNOLOGIES, INC.
Vendor ID: CO415 City: GRIMES State: 1A

It is agreed that the notice and instructions to bidders, the proposal filed by the Contractor, the specifications, the plan, if
any, for project(s) listed herein, together with Contractor's performance bond, are made a part hereof and together with
this instrument constitute the contract. This contract contains all of the terms and conditions agreed upon by the parties
hereto.

Contractor, for and in considerations of $ _ 5,272,433.65 _ payable as set forth in the specifications constituting a part
of this contract, agrees to construct various items of work and/or provide various materials or supplies in accordance with
the plans and specifications therefore, and in the locations designated in the Notice to Bidders.

Contractor certifies by signature on this contract, under pain of penalties for false certification, that the Contractor has
complied with lowa Code Section 452A.17(8) as amended, if applicable, and lowa Code Section 91C.5 (Public
Registration Number), if applicable.

In consideration of the foregoing, Contracting authority hereby agrees to pay the Contractor promptly and according to
the requirements of the specifications the amounts set fourth, subject to the conditions as set forth in the specifications.

It is further understood and agreed that the above work shall also be commenced or completed in accordance with
Contract Time of this Contract and assigned Notes.

To accomplish the purpose herein expressed, the Contracting authority and Contractor have signed this and one other
identical instrument.

For Federal-Aid Contracts the Contractor certifies that each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the contract.
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Contract Project(s)

Contract ID: 77-3125-614 Call Order No.: 106
Letting Date: Mar 19, 2019 10:00 A.M.

Project Number: STBG-SWAP-3125(614)--SG-77 County: POLK
Project Work Type: PCC PAVEMENT - GRADE & REPLACE Accounting ID: 35859

Location: In the city of Grimes On SE 37th Street from approx. 1 600 ft west of lowa 141 to
approx. 2 200 ft east of lowa 141

Route: SE 37TH ST
Non-Federal Aid - Predetermined Wages are not in Effect
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Contract ID: 77-3125-614 Call Order No.:
Letting Date:

106
Mar 19, 2019 10:00 A.M.

Site ID

00

01

02

03

04

05

06

07

08

Site Details

Late Start Date  04/22/2019

No Start Date
Specified

See Site ID 01 description in the Proposal Notes.

No Start Date
Specified

See Site ID 02 description in the Proposal Notes.

No Start Date
Specified

See Site ID 03 description in the Proposal Notes.

No Start Date
Specified

See Site ID 04 description in the Proposal Notes.

No Start Date
Specified

See Site ID 05 description in the Proposal Notes.

No Start Date
Specified

See Site ID 06 description in the Proposal Notes.

No Start Date
Specified

See Site ID 07 description in the Proposal Notes.

No Start Date
Specified

See Site ID 08 description in the Proposal Notes.

110

20

10

WORK DAYS

WORK DAYS

WORK DAYS

WORK DAYS

WORK DAYS

WORK DAYS

WORK DAYS

WORK DAYS

WORK DAYS

Liquidated
Damages

$2,000.00

$1,000.00

$1,000.00

$1,000.00

$1,000.00

$1,000.00

$1,000.00

$1,000.00

$1,000.00

(*) - Indicates Cost Plus Time Site. See Schedule of Iltems for Cost Per Unit
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Notes

Contracts ID: 77-3125-614 Call Order No.: 106
Letting Date: Mar 19, 2019 10:00 A.M.

Notes :

*** Sjte |D 01 ***

Phase 1 - Each storm sewer installation across drives, as shown on Sheet J.03, shall have 5 in. HMA
temporary patches installed within 5 working days of the crossing installation. Each location will be
counted separately for working days and liquidated damages but they are all part of this single site.

*** Site [D 02 ***

Phase 1 - The proposed storm sewer crossings on SE 37th Street and SE Capitol Cir, as shown on
Sheet J.03, shall each be completed in one working day and immediately patched with temporary 5 in.
HMA paving. Each location will be counted separately for working days and liquidated damages but they
are all part of this single site.

*** Site |D 03 ***
Phase 2A - The intersection of SE 37th Street and SE Crossroads Dr shall be completed in 5 working
days, as shown on Sheet J.07.

% Site 1D 04 ***
Phase 2B - The intersection of SE 37th Street and SE Crossroads Dr shall be completed in 5 working
days, as shown on Sheet J.07.

*** Site ID 05 ***
Phase 2A - The intersection of SE 37th Street and SE Destination Dr shall be completed in 5 working
days, as shown on Sheet J.07.

*** Site ID 06 ***
Phase 2B - The intersection of SE 37th Street and SE Destination Dr shall be completed in 5 working
days, as shown on Sheet J.07.

*** Site 1D 07 ***
Phase 3 - Work requiring the road closure of SE 37th Street must be completed in 20 working days.

*** Site |ID 08 ***

Phase 3 - Each drive as shown on Sheet J.09 may be closed for up to 10 working days. Each location
will be counted separately for working days and liquidated damages but they are all part of this single
site.
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Contract Addenda

Contract ID: 77-3125-614 Call Order No.: 106
Letting Date: Mar 19, 2019 10:00 A.M.

The following is a list of Contract Addenda:

19MAR106.A01
19MAR106.A02
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Contract ID:  77-3125-614 Call Order No.: 106
Letting Date: March 19, 2019 10:00 A.M.
Note Description
001.2015 *¥** STANDARD SPECIFICATIONS -- SERIES 2015 ***

005.15007.01

500.01

The lowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

** REVISIONS TO GS-15007 ***
1102.11, D.
Replace the Article:

A Contractor's Annual Bid Bond (Form 650043) may also be used for the proposal
guaranty in lieu of that specified above, using the electronic bid bond verification
feature authorized by the Department. Annual Bid Bonds will be declared invalid and
bid proposals will not be considered if any of the following items are omitted or
incorrect:

» Name of Contractor

« Digital Signature of Contractor: In the case of joint venture bid, all Contractors shall
sign.

« Date of signature

» Name of Surety Company

* Digital Signature of Surety (if Surety's limitation is less than the amount of the bid
bond, a certificate of reinsurance shall be attached).

* Expiration Date of Bond shall not exceed 365 calendar days from the effective date of
bond.

*»** WINTER WORK  ***

The free time allowed between November 15 and April 1 will not be permitted on this
project. The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.
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Contract ID:

660.26

720.501

GS-15007

SP-151060

77-3125-614 Call Order No.: 106
Letting Date: March 19, 2019 10:00 A.M.

**% SPECIALTY ITEM ***
The item 'TRAFFIC SIGNALIZATION' and/or "TRAFFIC SIGNAL INSTALLATION' is
considered a specialty item for this project.

When performed by subcontract, the cost of the specialty item/s so performed by
subcontract may be deducted from the total cost before computing the amount of work
required to be performed by the Prime Contractor with his/her own organization. Refer
to Article 1108.01 of the Standard Specifications.

*** PROJECT DEVELOPMENT CERTIFICATION ***

This Estimating Proposal has an attachment for "PROJECT DEVELOPMENT
CERTIFICATION" that shows right-of-way acquisition exceptions. This attachment is a
part of the proposal form.

GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

SPECIAL PROVISIONS FOR TRAFFIC SIGNALIZATION

Polk County STP-SWAP-3125(614)--SG-77
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Contract ID: 77-3125-614

SECTION 0001
Alt Set ID:

Contract
Line
Number

0010

0020

0030

0040

0050

0060

0070

0080

0090

0100

0110

Awarded Vendor: CO0415

ROADWAY ITEMS
Alt Mbr ID:

Iltem Number
Item Description

2101-0850002
CLEARING AND GRUBBING

2102-2710070

EXCAVATION, CLASS 10, ROADWAY
AND BORROW

2105-8425015

TOPSOIL, STRIP, SALVAGE AND
SPREAD

2109-8225100

SPECIAL COMPACTION OF
SUBGRADE

2110-3825010
GRANULAR MATERIAL

2115-0100000
MODIFIED SUBBASE

2121-7425010
GRANULAR SHOULDERS, TYPE A

2123-7450020
SHOULDER FINISHING, EARTH

2213-7100400
RELOCATION OF MAIL BOXES

2214-5145150
PAVEMENT SCARIFICATION

2301-1033080

STANDARD OR SLIP FORM
PORTLAND CEMENT CONCRETE
PAVEMENT, CLASS C, CLASS 3
DURABILITY, 8 IN.

CONCRETE TECHNOLOGIES, INC.

Item Quantity
and Units

27.600
UNIT

8,837.000
CcY

5,197.000
CcY

47.600
STA

500.000
TON

4,982.000
CYy

261.800
TON

73.200
STA

6.000
EACH

441.000
SY

1,131.000
SY

$5,272,433.65

Unit Price Bid Amount

Dollars Cents Dollars Cents
300.00 8,280.00
18.75 165,693.75
18.75 97,443.75
1,500.00 71,400.00
30.00 15,000.00
62.50 311,375.00
37.50 9,817.50
225.00 16,470.00
600.00 3,600.00
10.50 4,630.50
95.00 107,445.00
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Contract ID: 77-3125-614

Awarded Vendor: CO0415

SECTION 0001 ROADWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contract
Line Iltem Nurqbgr
Number Item Description

0120 2301-1033095
STANDARD OR SLIP FORM
PORTLAND CEMENT CONCRETE
PAVEMENT, CLASS C, CLASS 3
DURABILITY, 9.5 IN.

0130 2301-4875006
MEDIAN, P.C. CONCRETE, 6 IN.

0140 2301-6911722
PORTLAND CEMENT CONCRETE
PAVEMENT SAMPLES

0150 2303-1041750
HOT MIX ASPHALT HIGH TRAFFIC,
BASE COURSE, 3/4 IN. MIX

0160 2303-1042500
HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

0170 2303-1043500
HOT MIX ASPHALT HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO
SPECIAL FRICTION REQUIREMENT

0180 2303-1258283
ASPHALT BINDER, PG 58-28S,
STANDARD TRAFFIC

0190 2303-1258284
ASPHALT BINDER, PG 58-28H, HIGH
TRAFFIC

0200 2304-0101000
TEMPORARY PAVEMENT

0210 2401-6745650

REMOVAL OF EXISTING
STRUCTURES

CONCRETE TECHNOLOGIES, INC.

Item Quantity
and Units

26,851.000
SY

451.800
SY

LUMP SUM

295.300
TON

154.400
TON

443.900
TON

12.000
TON

38.800
TON

1,076.000
SY

LUMP SUM

$5,272,433.65

Unit Price Bid Amount

Dollars

69.50

100.00

120.00

120.00

105.00

650.00

725.00

65.00

Cents Dollars Cents

1,866,144.50

45,180.00

5,000.00

35,436.00

18,528.00

46,609.50

7,800.00

28,130.00

69,940.00

15,000.00
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Contract ID: 77-3125-614

SECTION 0001
Alt Set ID:

Contract
Line
Number

0220

0230

0240

0250

0260

0270

0280

0290

0300

0310

0320

0330

0340

Awarded Vendor: CO0415

ROADWAY ITEMS
Alt Mbr ID:

Iltem Number
Item Description

2401-6745910
REMOVAL OF SIGN

2416-0100015
APRONS, CONCRETE, 15 IN. DIA.

2416-0100024
APRONS, CONCRETE, 24 IN. DIA.

2431-0000100

SEGMENTAL BLOCK RETAINING
WALL

2435-0250100
INTAKE, SW-501

2435-0250500
INTAKE, SW-505

2435-0250600
INTAKE, SW-506

2435-0250700
INTAKE, SW-507

2435-0250900
INTAKE, SW-509

2435-0251224
INTAKE, SW-512, 24 IN.

2435-0600010
MANHOLE ADJUSTMENT, MINOR

2502-8212204

SUBDRAIN, PERFORATED PLASTIC
PIPE, 4 IN. DIA.

2502-8212208

SUBDRAIN, PERFORATED PLASTIC
PIPE, 8 IN. DIA.

CONCRETE TECHNOLOGIES, INC.

$5,272,433.65

Bid Amount

. Unit Price
Item Quantity
2l Wi Dollars Cents
6.000
EACH 65.00
2.000
EACH 1,500.00
1.000
EACH 2,000.00
3,585.000
SF 45.25
3.000
EACH 6,250.00
15.000
EACH 6,900.00
2.000
EACH 11,300.00
1.000
EACH 5,000.00
5.000
EACH 9,375.00
1.000
EACH 2,875.00
6.000
EACH 1,250.00
2,022.000
LF 18.75
315.000
LF 22.50

Dollars Cents

390.00

3,000.00

2,000.00

162,221.25

18,750.00

103,500.00

22,600.00

5,000.00

46,875.00

2,875.00

7,500.00

37,912.50

7,087.50
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Contract ID: 77-3125-614

Awarded Vendor:

SECTION 0001

Alt Set ID:

Contract

Line

Number

0350

0360

0370

0380

0390

0400

0410

0420

0430

0440

C0O415

ROADWAY ITEMS
Alt Mbr ID:

Iltem Number
Item Description

2502-8221006

SUBDRAIN RISER, 6 IN., AS PER PLAN

2502-8221303
SUBDRAIN OUTLET, DR-303

2502-8225010
SUBDRAIN OUTLET, 500-10

2503-0114212

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS IlI), 12 IN.

2503-0114215

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS 11l), 15 IN.

2503-0114218

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS 1l1), 18 IN.

2503-0114224

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS 1l1), 24 IN.

2503-0200036

REMOVE STORM SEWER PIPE LESS
THAN OR EQUAL TO 36 IN.
2507-3250005

ENGINEERING FABRIC

2507-8029000
EROSION STONE

CONCRETE TECHNOLOGIES, INC.

Item Quantity
and Units

6.000
EACH

8.000
EACH

2.000
EACH

2.000
LF

285.000
LF

184.000
LF

242.000
LF

1,074.000
LF

112.000
SY

22.000
TON

$5,272,433.65

Unit Price Bid Amount

Dollars Cents Dollars Cents
690.00 4,140.00
250.00 2,000.00
470.00 940.00
563.00 1,126.00
100.00 28,500.00
106.50 19,596.00
120.00 29,040.00
37.50 40,275.00
6.25 700.00
75.00 1,650.00
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Contract ID: 77-3125-614

SECTION 0001
Alt Set ID:

Contract
Line
Number

0450

0460

0470

0480

0490

0500

0510

0520

0530

0540

0550

0560

Awarded Vendor:

C0O415

ROADWAY ITEMS
Alt Mbr ID:

Iltem Number
Item Description

2510-6745850
REMOVAL OF PAVEMENT

2511-6745900
REMOVAL OF SIDEWALK

2515-2475007
DRIVEWAY, P.C. CONCRETE, 7 IN.

2518-6910000
SAFETY CLOSURE

2524-6765010

REMOVE AND REINSTALL SIGN AS
PER PLAN

2525-0000100

TRAFFIC SIGNALIZATION

2527-9263109

PAINTED PAVEMENT MARKING,
WATERBORNE OR SOLVENT-BASED

2527-9263118

PAINTED PAVEMENT MARKINGS,
TEMPORARY

2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

2527-9263180
PAVEMENT MARKINGS REMOVED

2527-9270111

GROOVES CUT FOR PAVEMENT
MARKINGS

2527-9270120

GROOVES CUT FOR SYMBOLS AND
LEGENDS

CONCRETE TECHNOLOGIES, INC.

Item Quantity
and Units

13,604.000
SY

23.000
SY

1,384.000
SY

31.000
EACH

2.000
EACH

LUMP SUM

177.200
STA

152.200
STA

13.000
EACH

13.100
STA

127.400
STA

12.000
EACH

$5,272,433.65

Unit Price Bid Amount
Dollars Cents Dollars Cents

11.75 159,847.00
10.00 230.00
75.00 103,800.00
125.00 3,875.00
190.00 380.00
392,000.00

40.00 7,088.00
165.00 25,113.00
108.00 1,404.00
69.00 903.90
45.00 5,733.00
125.00 1,500.00
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Contract ID: 77-3125-614

Awarded Vendor:

SECTION 0001

C0O415

ROADWAY ITEMS

CONCRETE TECHNOLOGIES, INC.

Alt Set ID: Alt Mbr ID:
Contract
Line Iltem Nurqbgr
Number Item Description
0570 2528-8445110
TRAFFIC CONTROL
0580 2528-8445113
FLAGGERS
0590 2528-9290050
PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)
0600 2533-4980005
MOBILIZATION
0610 2552-0000210
TRENCH FOUNDATION
0620 2552-0000220
REPLACEMENT OF UNSUITABLE
BACKFILL MATERIAL
0630 2552-0000300
TRENCH COMPACTION TESTING
0640 2554-0212020
VALVE BOX EXTENSION
0650 2599-9999005
(EACH' ITEM) HYDRANT RELOCATION
0660 2599-9999005
(EACH' ITEM) PROTECT TREE
0670 2599-9999009
(LINEAR FEET' ITEM) SUBDRAIN
TRENCHED 15 IN. DIA.
0680 2599-9999009

(LINEAR FEET' ITEM) SUBDRAIN
TRENCHED 18 IN. DIA.

Item Quantity
and Units

LUMP SUM

10.000
EACH

15.000
CDAY

LUMP SUM

100.000
TON

200.000
CcYy

LUMP SUM

12.000
EACH

1.000
EACH

8.000
EACH

2,626.000
LF

254.000
LF

$5,272,433.65

Unit Price Bid Amount
Dollars Cents Dollars  Cents
200,000.00
480.00 4,800.00
125.00 1,875.00
473,000.00
50.00 5,000.00
15.00 3,000.00
17,500.00
250.00 3,000.00
4,500.00 4,500.00
500.00 4,000.00
100.00 262,600.00
145.00 36,830.00
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Contract ID: 77-3125-614

SECTION 0001
Alt Set ID:

Contract
Line
Number

0690

0700

0710

0720

0730

0740

0750

0760

0770

0780

0790

Awarded Vendor:

C0O415

ROADWAY ITEMS
Alt Mbr ID:

Iltem Number
Item Description

2599-9999009

(LINEAR FEET' ITEM) SUBDRAIN
TRENCHED 24 IN. DIA.

2601-2634150

MULCHING, WOOD CELLULOSE
FIBER

2601-2636044
SEEDING AND FERTILIZING (URBAN)

2601-2638352

SLOPE PROTECTION, WOOD
EXCELSIOR MAT

2602-0000020
SILT FENCE

2602-0000071

REMOVAL OF SILT FENCE OR SILT
FENCE FOR DITCH CHECKS

2602-0000101

MAINTENANCE OF SILT FENCE OR
SILT FENCE FOR DITCH CHECK

2602-0000150

STABILIZED CONSTRUCTION
ENTRANCE, EC-303

2602-0000309

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 9 IN. DIA.

2602-0000350

REMOVAL OF PERIMETER AND
SLOPE SEDIMENT CONTROL DEVICE

2602-0010010
MOBILIZATIONS, EROSION CONTROL

CONCRETE TECHNOLOGIES, INC.

Item Quantity
and Units

41.000
LF

2.700
ACRE

5.400
ACRE

34.000
SQ

3,180.000
LF

3,180.000
LF

3,180.000
LF

144.000
LF

1,040.000
LF

1,040.000
LF

12.000
EACH

$5,272,433.65

Unit Price Bid Amount

Dollars Cents Dollars  Cents
200.00 8,200.00
2,750.00 7,425.00
1,190.00 6,426.00
25.00 850.00
1.90 6,042.00
0.25 795.00
0.25 795.00
95.00 13,680.00
3.25 3,380.00
0.25 260.00
500.00 6,000.00
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Contract ID: 77-3125-614
Awarded Vendor: CO0415 CONCRETE TECHNOLOGIES, INC.
SECTION 0001 ROADWAY ITEMS $5,272,433.65
Alt Set ID: Alt Mbr ID:
Contract . Unit Price Bid Amount
Line Item Numbgr Iltem Quantity
Number et [P el 2l Wi Dollars Cents Dollars  Cents
0800 2602-0010020 4.000
MOBILIZATIONS, EMERGENCY EACH 1,000.00 4,000.00

EROSION CONTROL

Total Bid: $5,272,433.65
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